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ADDENDUM 
 
 
Date:  14 March 2006 
 
To:   Abatement & Demolition Contractors  
 
From:  Bill Bowen, Capital Development Project Director 
 
Reference:  Weber State University 

Shepherd Union Building Renovation & Remodel 
DFCM Project No. 03215810 

 
Subject:  Addendum No. 1 
 
Pages  Addendum     1 page 
  Attachment: Proposal Form   2 pages 
    MHTN Addendum  15 pages 
  Drawings     0 pages 
  Total      18 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this Addendum apply to all 
drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, 
or otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid Form.  
Failure to do so may subject the Bidder to disqualification. 
 
1. Reference revised “PROPOSAL FORM” (attached). 
 
2. Contractor shall utilize only locked, secure containers for all ACM waste. Locks shall only 

be removed when loading is taking place and container is attended. 
 
3. Contractor shall engage the services of licensed demolition, electrical, plumbing and 

mechanical subcontractors and others, as necessary to facilitate the work detailed in the 
specifications. 

 
4. Contractor shall utilize critical barriers to control dust during the demolition work until such 

time as Contractor has verified that no ACM is present in the waste. HEPA-filtered 
ventilation units shall be used where demolition dust is excessive. 
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PROPOSAL FORM 
 
NAME OF PROPOSER                                                                                     DATE               
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Request for Proposals” for 
the Weber State University Student Union Remodel – Abatement and Demolition; DFCM Project No. 
03215810 and having examined the Contract Documents and the site of the proposed Work and being familiar with 
all of the conditions surrounding the construction of the proposed Project, including the availability of labor, hereby 
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract 
Documents as specified and within the time set forth and at the price stated below.  This price is to cover all 
expenses incurred in performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:             
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
BASE BID: 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
Add Alternate #1: Theatre abatement/demolition. 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
Add Alternate #2: Bowling Alley abatement/demolition. 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 

 Phase 1: West Building Phase 2: East Building 

Abatement  $ $ 
Demolition  $ $ 
 
Unit Prices 
________ / ft2 floor tile and adhesive removal ________ / ft2 decontamination of ceiling tiles (from 

b )
________ / TSI elbow removal ________ / ft2 decontamination of floor space 
________ / TSI linear foot of pipe insulation removed ________ / ft2 fireproofing removal 
________ / linear foot duct removal  
 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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PROPOSAL FORM  
PAGE NO. 2 
 
 
I/We guarantee that the Phase 1 Work will be Substantially Complete by September 8, 2006 and the Phase 2 Work 
will be Substantiall Complete by August 1, 2007 after receipt of the Notice to Proceed, should I/we be the 
successful proposer, and agree to pay liquidated damages in the amount of $500 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                                     
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within the time set forth. 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
                                   Respectfully submitted, 
 
      ______________________________________________ 
      Name of Proposer 
 

ADDRESS: 
 
                          ______________________________________________ 
 

______________________________________________ 
 
                                    ______________________________________________ 
       Authorized Signature  
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M H T N  A R C H I T E C T S  
 

 
Addendum No. 1, Bid Package #1 Issued: 03/14/06 
 
 

Addendum No. One 
for the 

WSU Shepherd Union Building Renovation 
Demolition & Abatement 

DFCM Project No. 03215810 
MHTN Project No. 2005556 

 
All Contractors submitting proposals on the above captioned project shall be governed by the following 
addendum, changes and explanations to the bidding documents and shall submit their bids in accordance 
therewith: 
 
Changes to the Project Manual: 
 
A1.1 Re: spec item 01732, 3.7 Cleaning:  

1. No accumulated dust is to be left in place on any surface to remain. 
2. The removal of universal waste (i.e. PCB, mercury, etc.) is to be part of the 

abatement/demolition scope.    
 

A1.2 Refer section 02081 Asbestos Abatement 1.  Flooring and Adhesive Removal Phase I and II) 
Add to: “a”  Only a citric acid product to cut asphalt base adhesives    After all of the adhesives are 
removed from the slab, contractor responsible clean surface with acceptable detergent cleanser. 

 
A1.3 Refer     Demolition Section 01732 – Selective Demolition 
 Add:  “3.  The hours of operation for demolition & abatement activities are not restricted (24 hours 

a day/ 7 days a week).” 
 

A1.4 Refer   Demolition Section 01732 – Selective Demolition 
Add: “4. Jacobsen Construction Company is responsible for all structural and exterior enclosure 
demolition.  This contract is limited to interior general demolition.” 
 

A1.5 Add section 1500: Temporary Facilities: 
 1. WSU will be salvaging light fixtures in the mechanical rooms and loading dock hallways.  Bidders 

will need to provide their own lighting in these areas 
 2.   WSU will be salvaging circuit breakers out of the electrical panels.  Bidders will need to provide 

their own temporary power. 
 3.  Jacobsen will be responsible for temporary utilities for abatement, general demolition, & 

renovation.  Abatement & demolition bidders to provide Jacobsen Construction with information 
regarding their utility needs. 

 4. Freight elevator in West building can be used until 6/23/06.  Re-routing of power will be performed 
by Jacobsen Construction.  Freight elevator may be used during phase II provided its use is 
coordinated with power disconnection. 

 5. Fire watch is not required during construction.  However, any work using open flame, welding, 
etc. will require a hot work permit to be obtained from WSU fire marshal. 

 
A1.6 Refer    Demolition Section 01732 – Selective Demolition 
 Add:  “5.The high voltage transformers in the east and west buildings are free of PCB's (WSU has 

documentation for review if required).” 
 
 
Changes to the Drawings: 
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A1.7 Sheet DAE 104: 
 1. Note 32 is the same as on sheet 102.A (remove elevated wood framed floor) 
 
A1.8 Sheets 103.C & 103.D: 
 1.  Remove the ceramic tile finish on the columns in the Gallery and Kitchen areas. 
 
A1.9 All DAE Sheets:  

1. All steel door frames located in walls shown to remain are also to remain (only remove the 
door and hardware). 

2. The structural engineer is not able to determine a load capacity for the existing floors.  
Therefore, on only slabs on grade will motorized equipment (such as a “Bobcat”) be allowed.  
Removal in all other areas shall be done by hand, using wheelbarrows. 

 
A1.10 Sheet DAE101.B: 

1. The gypsum board ceiling in the First Floor Elevator Equipment Room (east of elevator on the 
north wall) is to remain. 

 
A1.11 Sheet DAE101.A:  
 1. The door and frame on grid 20, between grids Q and Q.5 is to remain. 
 
A1.12 Sheet DPL101.B: 

1. Note 10 should be replaced with Note 7. 
  
A1.13 Sheet    DAE 102A & DAE102B     : 
 1. Include the removal of the plaster soffits and light fixtures on the underside of the main stairs 

in the west building. 
  
A1.14 Sheet DMH104: 
 1. The demolition work for the interstitial space between the 4th floor and Skyroom floor in the 

east building is shown on this sheet (see Key Note 5). 
  
A1.15 Mechanical: 
 1. See attached mechanical addendum. 
 
A1.16 Electrical: 
 1. See attached electrical addendum 
  
 
Attachments: 
 
Mechanical Addendum sheets ADD-1.01 through ADD-1.11 
 
Electrical Addendum sheets AD1-E01 through  ADD-E02 
 
 
End of Addendum No. 1   
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Weber State University – Sheperd Student Union Remodel 
 

Electrical Demolition Addendum #1 
______________________________________________________________________________  

 
Sheet ED101A & B 
 
1. Existing exterior under canopy light fixtures located in the northwest entrance 

(total of 2) are to remain.  Existing conduit and conductors are to be terminated 
at the bookstore in a J-box for future extension to new panelboard. 

2. Existing down light fixtures in northwest lobby are to remain.  Leave existing 
conduit up to the edge of bookstore for future extension to new panelboard. 

3. Demolition contractor is to provide a cost saving to remove and expose all of 
the light fixtures in lieu of removing them and storing them as called out in 
reference note No. 1. 

 
Sheet ED102A & B 
 
1. Existing under canopy exterior lights with associated conduit and conductors 

west of theater are to be removed (total of 5).  Currently three (3) are shown. 
2. Northwest entrance lobby; Existing down light fixtures in the double-story 

space, by the sculpture, and stair are to remain.  Leave existing conduit up to 
the edge of remodel space for future extension to new panelboard. 

3. All light fixtures, outlets, conduit, conductors, light switches in the projection 
booth are to be removed under Alternate #2. 

 
Sheet ED102C & D 
 
1. Only strip light fixtures over the bowling alley lanes are under Alternate #3.  The 

rest of the work will be under base demolition work. 
 
Sheet ED103A & B 
 
1. Ballrooms, all perimeter down light fixtures are to remain.  Leave existing 

conduit and conductors to the edge of the ballroom for extension to new 
dimmer cabinets. 
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2. Existing light fixtures in the storage room west of the ballroom are to remain.  
Leave existing conduit and conductors at the edge of ballroom for extension to 
new panelboard. 

3. All exterior under canopy speakers, associated conduit and cables must be 
removed. 

4. In ballrooms, all devices, J-boxes in the walls with associated conduit, 
conductors, etc.  Must be removed all the way to their origination points. 
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